

GOVERNMENT OF INDIA  
DEPARTMENT OF ATOMIC ENERGY  
HEAVY WATER PLANT  
TUTICORIN – 628 007

**CORRIGENDUM FOR NIT No: HWPT/INST/OFC/2018/1**

**Sub: Extension of Tender Schedule**

Name of the work	Supply and Laying of OFC Cable from Admin to Plant and from Admin to Colony
Estimated Cost	<b>Rs. 15,74,000/- (Inclusive of GST@18%)</b>
Earnest Money Deposit	Rs.31,480/-
Tender Processing Fee	Rs 929/-
Period of Completion	Three months.
Period of validity of Tender	90 days from the date of opening of the tender
Date of download of Tender Document	From 18/06/2018 10:00 hrs to 07/07/2018 23:30Hrs
Last date for online submission of Tender	10/07/ 2018 at 14.30 hrs.
Date of opening of Technical Bid (Party-I)	10/07/ 2018 at 15.30 hrs.
Date of Price bid (Part-II) opening	To be informed at later stage.

Note: All other terms and conditions of the tender remain unaltered.



(V.P.Nema)

General Manager

For and on behalf of the President of India